



BAPS - WESTWOOD RENOVATIONS

BID PACKAGE RESULTS

6/17/2021
2:00 PM Bid Opening

	Bidder #1	Bidder #2	Bidder #3	Bidder #4	Bidder #5	Bidder #6	Bidder #7	Bidder #8	Bidder #9	Low Bidder
BP#01 - Selective Building Demo										
Base Bid	\$45,750	\$42,390								
Alternate #1 - Unit B Door Change	\$0	\$1,400								
Alternate #2 - Finishes Per A901	\$0	\$0								
Alternate #3 - Finishes Per A901	\$0	\$0								
Alternate #4 - Steel Sprinkler Piping	\$0	\$0								
TOTAL	\$45,750	\$42,390	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$42,390
BIDDER	Southern Demo (No Addendum #2)	Ark Wrecking								Ark Wrecking
BP#04 - General Trades										
Base Bid	\$26,466									
Alternate #1 - Unit B Door Change	\$0									
Alternate #2 - Finishes Per A901	\$0									
Alternate #3 - Finishes Per A901	\$0									
Alternate #4 - Steel Sprinkler Piping	\$0									
TOTAL	\$26,466	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$26,466
BIDDER	MTC									MTC
BP#05 - Architectural Cabinets & Countertops										
Base Bid	\$0									
Alternate #1 - Unit B Door Change										
Alternate #2 - Finishes Per A901										
Alternate #3 - Finishes Per A901										
Alternate #4 - Steel Sprinkler Piping										
TOTAL	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0
BIDDER										\$0
BP#06 - Furnish Hollow Metal, Doors, Hardware										
Base Bid	\$16,500	\$19,871								
Alternate #1 - Unit B Door Change	\$11,565	\$9,607								
Alternate #2 - Finishes Per A901	\$0	\$0								
Alternate #3 - Finishes Per A901	\$0	\$0								
Alternate #4 - Steel Sprinkler Piping	\$0	\$0								
TOTAL	\$16,500	\$19,871	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$16,500
BIDDER	Builders Supply	Felix Thomson								Builders Supply
BP#08 - Glazing										
Base Bid	\$0									
Alternate #1 - Unit B Door Change										
Alternate #2 - Finishes Per A901										
Alternate #3 - Finishes Per A901										
Alternate #4 - Steel Sprinkler Piping										
TOTAL	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0
BIDDER										\$0
BP#09 - Framing, Drywall, Insulation, & Acoustical Ceilings										
Base Bid	\$76,947	\$80,560	\$98,080	\$88,750	\$88,607					
Alternate #1 - Unit B Door Change	\$1,944	\$2,550	\$510	\$1,000	\$1,805					
Alternate #2 - Finishes Per A901	\$0	\$0	\$0	\$0	\$0					
Alternate #3 - Finishes Per A901	\$2,163	\$0	\$1,275	\$0	\$0					
Alternate #4 - Steel Sprinkler Piping	\$0	\$0	\$0	\$0	\$0					
TOTAL	\$76,947	\$80,560	\$98,080	\$88,750	\$88,607	\$0	\$0	\$0	\$0	\$76,947
BIDDER	D&D Interiors	Wiljo Interiors	Green Country Interiors (No Affidavits)	The Drywall Crew	Premiere Interiors					D&D Interiors
BP#10a - Carpet Tile and Resilient Flooring										
Base Bid	\$71,400	\$9,124								
Alternate #1 - Unit B Door Change	\$276	\$215								
Alternate #2 - Finishes Per A901	\$16,245	\$25,000								
Alternate #3 - Finishes Per A901	\$0	\$0								
Alternate #4 - Steel Sprinkler Piping	\$0	\$0								
TOTAL	\$71,400	\$9,124	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$9,124
BIDDER	T&S Taylor	Redbud Commercial Flooring								Redbud Commercial Flooring
BP#10b - Ceramic Tiling										
Base Bid	\$19,705	\$16,840								
Alternate #1 - Unit B Door Change	\$0	\$0								
Alternate #2 - Finishes Per A901	\$0	\$1,970								
Alternate #3 - Finishes Per A901	\$72,615	\$61,950								
Alternate #4 - Steel Sprinkler Piping	\$0	\$0								
TOTAL	\$19,705	\$16,840	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$16,840
BIDDER	Redbud Commercial Flooring	T&S Taylor								T&S Taylor
BP#10c - Wood Athletic Flooring										
Base Bid	\$44,200	\$52,480	\$58,444							
Alternate #1 - Unit B Door Change	\$0	\$0	\$0							
Alternate #2 - Finishes Per A901	\$0	\$0	\$0							
Alternate #3 - Finishes Per A901	\$0	\$0	\$0							
Alternate #4 - Steel Sprinkler Piping	\$0	\$0	\$0							
TOTAL	\$44,200	\$52,480	\$58,444	\$0	\$0	\$0	\$0	\$0	\$0	\$52,480
BIDDER	Tri State (Alternate, not approved)	Sports Unlimited	Z Floor							Sports Unlimited

Alternate #4 - Steel Sprinkler Piping	\$0	\$0									
TOTAL	\$26,301	\$8,506	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$8,506
BIDDER	Allwine Roofing & Construction, Inc	Oklahoma Roofing									Oklahoma Roofing
Waterproofing											
Base Bid	\$7,074										
Alternate #1 - Unit B Door Change	\$0										
Alternate #2 - Finishes Per A901	\$0										
Alternate #3 - Finishes Per A901	\$0										
Alternate #4 - Steel Sprinkler Piping	\$0										
TOTAL	\$7,074	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$7,074
BIDDER	Oklahoma Waterproofing Company										Oklahoma Waterproofing Company
Plastering @ Exterior Infills											
Base Bid	\$3,240										
Alternate #1 - Unit B Door Change	\$0										
Alternate #2 - Finishes Per A901	\$0										
Alternate #3 - Finishes Per A901	\$0										
Alternate #4 - Steel Sprinkler Piping	\$0										
TOTAL	\$3,240	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$3,240
BIDDER	Wiljo Interiors										Wiljo Interiors
Visual Display											
Base Bid	\$2,602										
Alternate #1 - Unit B Door Change	\$0										
Alternate #2 - Finishes Per A901	\$0										
Alternate #3 - Finishes Per A901	\$0										
Alternate #4 - Steel Sprinkler Piping	\$0										
TOTAL	\$2,602	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$2,602
BIDDER	Central Specialty Supply										Central Specialty Supply
Toilet Compartments											
Base Bid	\$13,196										
Alternate #1 - Unit B Door Change	\$0										
Alternate #2 - Finishes Per A901	\$0										
Alternate #3 - Finishes Per A901	\$0										
Alternate #4 - Steel Sprinkler Piping	\$0										
TOTAL	\$13,196	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$13,196
BIDDER	Central Specialty Supply										Central Specialty Supply
Wall and Door Protection											
Base Bid	\$1,835	\$1,532									
Alternate #1 - Unit B Door Change	\$0	\$0									
Alternate #2 - Finishes Per A901	\$0	\$0									
Alternate #3 - Finishes Per A901	\$0	\$0									
Alternate #4 - Steel Sprinkler Piping	\$0	\$0									
TOTAL	\$1,835	\$1,532	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$1,532
BIDDER	Central Specialty Supply	Pawling									Pawling
Toilet and Bath Accessories											
Base Bid	\$9,157										
Alternate #1 - Unit B Door Change	\$0										
Alternate #2 - Finishes Per A901	\$0										
Alternate #3 - Finishes Per A901	\$0										
Alternate #4 - Steel Sprinkler Piping	\$0										
TOTAL	\$9,157	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$9,157
BIDDER	Central Specialty Supply										Central Specialty Supply
Fire Extinguishers and Cabinets											
Base Bid	\$221										
Alternate #1 - Unit B Door Change	\$0										
Alternate #2 - Finishes Per A901	\$0										
Alternate #3 - Finishes Per A901	\$0										
Alternate #4 - Steel Sprinkler Piping	\$0										
TOTAL	\$221	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$221
BIDDER	US Fire Cabinets										US Fire Cabinets
Fire Alarm											
Base Bid	\$9,116	\$8,153	\$16,205	\$8,140							
Alternate #1 - Unit B Door Change	\$0	\$0	\$0	\$0							
Alternate #2 - Finishes Per A901	\$0	\$0	\$0	\$0							
Alternate #3 - Finishes Per A901	\$0	\$0	\$0	\$0							
Alternate #4 - Steel Sprinkler Piping	\$0	\$0	\$0	\$0							
TOTAL	\$9,116	\$8,153	\$16,205	\$8,140	\$0	\$0	\$0	\$0	\$0	\$0	\$8,140
BIDDER	York Electronic Systems, Inc	Western States Fire Protection	Summit Fire & Security	Lighthouse Integrated Systems							Lighthouse Integrated Systems